
C 8127  -  I-90 - Snowshed to Keechelus Dam Phase 1C - Replace Snowshed and Add Lanes
Q & A # 4, May 5, 2011

Question # Reference & 

Page #

Question Response

15 Special 

Provisions, Page 

121

Please postpone the bid opening date by two weeks.  

This request is based on the large scope of work, 

and the size of the pending addendum.

WSDOT is issuing a faxable addendum, dated and issued May 

5, 2011, that provides a revised bid opening date.  The next 

addendum is due to be issued to contract plan holders on May 

18, 2011.

16 Plan Sheets 556 

and 562

Plan Sheet 556 shows Dead Man Anchors attached 

to Wall 1.  While details are shown on Sheet 562, we 

have not found any specifications for the Dead Man 

Anchors.  Are they Class 4000 concrete?  Are they 

measured separate from the wall quantities?  What 

specifications are the #14 anchor bars to meet (other 

than double corrosion protection shown on the 

details)?  Can the #14 anchor bar be coupled?

These issues are all addressed in Addendum No. 1.  Coupling 

is not allowed for the #14 anchor bars.

17 Plan Sheet 557, 

Note 5,  Plan 

Sheet 672, and 

Std. Spec. 6-02.4

For Wall 1, Note 5 on Sheet 557 states, “footing and 

key must be cast directly onto bedrock.”  The end of 

Wall 10B on Sheet 672 also appears to cast against 

bedrock.  Per Standard Specification 6-02.4, 

measurement for concrete is based on neat lines of 

the structure.  How will additional concrete quantities 

due to the irregularities of casting on rock, such as 

those due to over-break, be measured and paid for? 

Bid per plan quantity.  The plan quantity for Wall 1 and Pier 1 

will be revised in the next addendum.  Wall 10B’s quantity is 

based on the assumed rock line.

18 Plan Sheet 1064 

and onward

Plan Sheet 1064 and following shows two platforms 

on Pier 2 East & West.  Is the steel for these 

platforms the only steel attributable to Bid Item 120 - 

Structural Carbon Steel? 

No, it is not the only steel attributable to Bid Item 120.  Bid per 

plan.  Specifications will be addressed in the next addendum. 

19 Special 

Provisions, Page 

273, and Plan 

Sheet 804

Page 273 of the Special Provisions refers to installing 

Seismic Restrainers on a completed bridge.  Sheet 

804 in the Plans indicates a CIP installation and 

reference blockouts.  Please verify that the embeds 

are to be cast-in-place, and not core drilled for later 

installation per the specials.  

The embeds for seismic restrainers are to be cast-in-place.  In 

the next addendum, on Page 273 of the Special Provisions, line 

1 will be deleted, line 3 will be deleted and replaced with (******), 

and lines 9 through 34 will be deleted.  
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20 Special 

Provisions, Pages 

505-506

The specials state that Flexible Debris Flow Fence 

project experience is acceptable as equivalent to 

Snow Net experience.  Will Flexible Rockfall Fence 

system installation experience be acceptable as 

equivalent to Snow Net experience?

The Special Provisions on Page 505 state that Flexible Debris 

Flow Fence project experience may be accepted as equivalent 

to Snow Net experience after WSDOT reviews the project 

details provided in the Contractor Experience Submittal.  This 

acceptance is conditional upon the details provided in the 

submittal.  In the next addendum, WSDOT will expand this to 

include Flexible Rockfall Fence system experience, but this 

acceptance is also conditional upon the specifics of the project 

details provided in the Contractor Experience Submittal.  These 

two systems are not to be confused with Cable Net Slope 

Protection, Movable Rockfall Barriers (MRBs), or Rockfall 

Containment Nets. 

21 Special 

Provisions, Pages 

369-370

What type of geomembrane is used on the project? Page 369 of the Special Provisions gives the information about 

the types and thickness of the geomembrane.  Page 370 lists 

how and where it is being used.

22 --- When will potholing be allowed at the Crystal Springs 

Sno-Park stockpile site?

Weather permitting, potholing for Crystal Springs Sno-Park 

stockpile site can be scheduled in advance with the PE office.  

If there is any unfavorable weather WSDOT is reserving the 

right to cancel the day before the dig.  The persons performing 

the dig should be prepared to use TESC BMPs as needed.   

23 --- Does WSDOT have a Project Aerial Photo with 

project elements and alignment on it?  Is it available 

to contractors?

The Project Aerial Photo is now available, along with printing 

instructions, on the "For Contractors - I-90 Project Information" 

web page located at:  

http://www.wsdot.wa.gov/Projects/I90/SnoqualmiePassEast/I90

contractorinfo.htm          
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